SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR-OAR-18-00773 1 3

2. CONTRACT NO.
EP-W-16-015

3. AWARD/ 4. ORDER NUMBER

5. SOLICITATION NUMBER 6. SOLICITATION

EFFECTIVE DATE ISSUE DATE
68HEOH18F1493
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No colfect calls) 8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: Michael Fox 202-564-2550 ET
9. ISSUED BY CODE |HPOD 10. THIS ACQUISITION IS UNRESTRICTED OR [ seTAsIDE: % FOR:
WOMEN-OWNED SMALL BUSINESS
HPOD [] SMALL BUSINESS

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

O (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED

SMALI | RIISINFSS PROGRAM
NAIcs: 541620
[Jeowoss

O s@)

[[] HUBZONE SMALL
BUSINESS

[[] SERVICE-DISABLED
VETERAN-OWNED
SMALL BUSINESS

515:.0

SIZE STANDARD:

11. DELIVERY FOR FOB DESTINA-
TION UNLESS BLOCK IS
MARKED

X] SEE SCHEDULE

12. DISCOUNT TERMS

13b. RATING
[J13a. THIS CONTRACT ISA

RATED ORDER UNDER

14. METHOD OF SOLICITATION
DPAS (15 CFR 700)

ClrrFa CliFs L RFP
15. DELIVER TO CODE OAR/OAP/CAMD 16. ADMINISTERED BY CODE HPOD
OAR/OAP/CAMD HPOD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62104J

OAP/CAMD

Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 | FACILITY|
OFFEROR CODE

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER

AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

BLUE BELL PA 194221960

(b)(4)

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

the base contract terms and conditions by
reference.

commence is April 20, 2018.

the Attachment A Statement of Work

dated April 10, 2018 (7 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates

The effective date for performance to

The Contractor shall perform in accordance with
(4 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$25,700.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
U 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA
ADDENDA

O ARE  [J ARE NOT ATTACHED.
LJARE  [JARE NOTATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED

Michael C. Fox

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212



2 of 3

19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

$26,828.00.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $26,828.00, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $25,700.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
Alternate COR:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
The services of this order are for severable.
TOCOR: Meliss Puchalski Max Expire Date:
07/08/2021
Period of Performance: 04/20/2018 to 07/08/2019

0001 Support for NCore Monitoring Sites
Incrementally Funded Amount: $25,700.00
Continued

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET EP-W-16-015/68HEOH18F1493 3 3

NAME OF OFFEROR OR CONTRACTOR

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A7) (B) (cy | (D) (E) (F)

Accounting Info:
18-E1-58D5-000A04-2505-1858DC8054-001 BFY: 18
Fund: El1 Budget Org: 58D5 Program (PRC): 000A04
Budget (BOC): 2505 DCN - Line ID: 1858DC8054-001
Funding Flag: Complete

Funded: $25,700.00

The total amount of award: $26,828.00. The
obligation for this award is shown in box 26.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



.
10 1S

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. COKTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MOCDIFICATION NG. A, EFFECTIVE DATE 4, REQGUISITIOHMPIRCHIASE REQ, NO, 5. PROUECT WO, (if apofcable)
POOCO1L See Block 16C 1015
5. |SSUED BY COJE [ppon 7. ADMINISTERED BY {if odar than ffom 6) CODE |
HPOD

US Environmental Protecticn RAgency
Wwilliam Jefferscn Clinton Ruilding
1200 Pennsylvania Avenue, H. W.
Mail Code: 3BO3R

Washington DC 204860

8, HAME ANDADDRESS OF CONTRACTOR he., tireat, county. Siafe and ZI7 Coos)

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER

AMEC FOSTER WHEELER ENVIRONMENT & 1

751 ARBOR WAY, STE 180

[(b)4)

BRLUE BELL PA 194221960

)

CODE 38056125 FACILITY CODE

1, TAIS TTEM ONLY APFLIES TG AMENDMENTS OF SOLIGITATIONS

A AMENOMENT OF SOLICITATION NO.

9H. DATED (SEE ITEM 11]

5 |10A. MODIFICATION OF CONTRACTORDER HO.
© |[EP-W-16-015

68HEOHIAFI493

10B. DATED (SEE {TEM 13)
04/23/2018

) The above numbered sollgitation i3 amendsd as sat farth In 'em 4, Tha nour and date spacifiad for racelpt of Giters

Disaxtanded, [ 115 not axiended,

Oetars must acknawtadga racoipt of thls amsndment prar ta Ihe hour ang date spocifiod In ho sollcitatlon of a8 amendad | by ona of the following methods: (a) By comploting

Items € and 15, and ratumlng coples of the

ord (b} By ackr

glng racslpt af this amendmant on asch copy of 1he offar submittea ; or {e) By

soparaleletlar or lglogram which Includns areference (o the soficliation and amandmant numbors. FAILLRE OF YOUR ACKNOWL EDGEMENT TO BE RECEIVED A~
THE PLACE OESIGNATEQ FOR THE REGEIFT OF QFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER I1fby
wirkug of this amenamenl you deshre ta chango an ofter already submitiad , such change may ba mada by talegram or lelior, provided pach telogram or iaitar makes

rafarenca Io the saliciiation and this ameandmant and is raceivad prior to the opening hour and data spacifiad,

12. ACCOUNTING AND APPROPRIATION DATA { required)
Sge Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICATION QF CONTRACTS/ORDERS, 1T MODIFIES THE CONTRAGT/ORDER HO. AS DESCRIBED INITEM 14,

.E’M_“.EJ A THIS CHANGE QROER {8 IS5UED PURSUANT TO: (Spocify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

CIRDER ey N FTEM 104,

B. THE ABOWE KNUMBERED CONTRACTAIRIER IS MODIFIED TO REFLECT THE ADMINIS TRATIVE CHANGES {suech as chengas in poying otfize,

appropratiandate, efc] SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(k).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED {NTD PURSUANT TO AUTHORITY OF:

D. OTHER (Specily Iype of modiication and auhority)
hd Mutual Agreement of the PRarties

E. IMPORTANT:

Cantracior [Misnet. X ¢s roquired to s:gn his dacameant and retum i

caplas ta the fasulrg offieo.

14 DESCRIPTION OF AMENCMENT/MODIFICATION {Organizad by UCE section headings, induding solititalionfcontract Sulject matter where feasibla.}

DONS Number: 38086125

The purpose of this modificaticn is ¢ extend the period of perfermance by 30 days at nc

additional cost to tie government. The period of performance end date is changed frem July

8, 2018 to August B, 201%§.
TOCOR: Meliss Puchalski
LIST OF CHANGES:

Reascn for Medification: Supplemental Agreement for work within scope
Pariod Of Ferformance End Date changed from CB-JUL-19 to 08-AUG-18

End Date changed from $3-JUL-18 to (8-3AUG-18
FOB cnanged Irom Destirnation to
Continued ...

Excapl a5 pravided harmn, all torms and canditlgns of the docurnent referenced i [tem § A or 104, as haratofors changed, remains unchangad and In full force and affact,

15A. NAME AND TITLE OF SIGNER { Iype or panl)

Kemp Howell - Project Manager

164, NAME AND TITLE OF CONTRAGTING QFFIGER (Typa of prim)

Michael C. Fox

156, CONTRAQ]TOH!OFFE??‘

f.:ifwarnr.'s'ér}ynrson duttrerizad la abn;

[<5C. DATE SiGHED

bl<li®

160, DATE SIGNED

6/5/2018

16B. UNITED STATES OF AMERICA

(Siznakan o Lanrackng Qficert

NSN 1540-01-152.907¢8
Pravious adltlon unusable

ETANDARD FORM 30 (REV. 10-83)
Proscnibad by 384
FAR (48 CFR) 22,243



REFZRENCE ND. OF DQCUMENT BEING CONTINUED AGE oF
CONTINUATION SHEET po_o_16.015/68HEQHTBFI 493/P00001 P

HAME OF GFFEROR CR CONTRACTOR
AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

ITEM KRG, SUPPLIES/SEAVICES QUANTETY NIT UKIT PRIGE AMOUNT
(&) {B) i<y i) (E) (F}

Paymer:
RTP Finance Center
15 Environmental Protection Agency
RTP-Finance Center {(AR216-01)
109 W ARlexander Drive
wWwwl.epa.gov/financial/contracts
Durham HC 27711

Pericd of Perfeormance: 04/20/2018 to 0B/08/2CLE

MSN Fa40-01-152-R067 CRTIONAL FORMW 234 +4-45)
fSponacred oy GOA
FAR A3 CFR 52110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00002 See Block 16C L
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
te 1
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1493
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 04/23/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this administrative modification is to recognize the name-change from Amec
Foster Wheeler Environment & Infrastructure, Inc. to Wood Environment & Infrastructure
Solutions, Inc.
TOCOR: Meliss Puchalski Max Expire Date: 07/08/2021
Period of Performance: 04/20/2018 to 08/08/2018
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0O0003 See Block 16C ——

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) [9A- AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)

751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.

Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1493
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 04/23/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -515,030.82
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $15,030.82 from
this task order.

TOCOR: Meliss Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $26,828.00

New Total Amount for this Award: $26,828.00

Obligated Amount for this Modification: -$15,030.82
New Total Obligated Amount for this Award: $10,669.18
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 11/21/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-16-015/68HEOH18F1493/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
Incremental Funded Amount changed: from

$25,700.00 to $10,669.18

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
-$15,030.82

Incremental Funded Amount changed from $25,700.00
to $10,669.18

FOB changed from Destination to

CHANGES FOR ACCOUNTING CODE:

18-E1-58D5-000A04-2505-1858DC8054-001
Amount changed from $25,700.00 to $10,669.18

Period of Performance: 04/20/2018 to 08/08/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR-OAR-18-00773 1 3

2. CONTRACT NO.
EP-W-16-015

3. AWARD/ 4. ORDER NUMBER

5. SOLICITATION NUMBER 6. SOLICITATION

EFFECTIVE DATE ISSUE DATE
68HEOH18F1493
7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No colfect calls) 8. OFFER DUE DATE/LOCAL TIME
INFORMATION CALL: Michael Fox 202-564-2550 ET
9. ISSUED BY CODE |HPOD 10. THIS ACQUISITION IS UNRESTRICTED OR [ seTAsIDE: % FOR:
WOMEN-OWNED SMALL BUSINESS
HPOD [] SMALL BUSINESS

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

O (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED

SMALI | RIISINFSS PROGRAM
NAIcs: 541620
[Jeowoss

O s@)

[[] HUBZONE SMALL
BUSINESS

[[] SERVICE-DISABLED
VETERAN-OWNED
SMALL BUSINESS

515:.0

SIZE STANDARD:

11. DELIVERY FOR FOB DESTINA-
TION UNLESS BLOCK IS
MARKED

X] SEE SCHEDULE

12. DISCOUNT TERMS

13b. RATING
[J13a. THIS CONTRACT ISA

RATED ORDER UNDER

14. METHOD OF SOLICITATION
DPAS (15 CFR 700)

ClrrFa CliFs L RFP
15. DELIVER TO CODE OAR/OAP/CAMD 16. ADMINISTERED BY CODE HPOD
OAR/OAP/CAMD HPOD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62104J

OAP/CAMD

Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 | FACILITY|
OFFEROR CODE

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.
Attn: LISA DWYER

AMEC FOSTER WHEELER ENVIRONMENT & I

751 ARBOR WAY, STE 180

BLUE BELL PA 194221960

[®@

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

the base contract terms and conditions by
reference.

commence is April 20, 2018.

the Attachment A Statement of Work

dated April 10, 2018 (7 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates

The effective date for performance to

The Contractor shall perform in accordance with
(4 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$25,700.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
U 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA
ADDENDA

O ARE  [J ARE NOT ATTACHED.
LJARE  [JARE NOTATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED

Michael C. Fox

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212



2 of 3

19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT

$26,828.00.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $26,828.00, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $25,700.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
Alternate COR:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
The services of this order are for severable.
TOCOR: Meliss Puchalski Max Expire Date:
07/08/2021
Period of Performance: 04/20/2018 to 07/08/2019

0001 Support for NCore Monitoring Sites
Incrementally Funded Amount: $25,700.00
Continued

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET EP-W-16-015/68HEOH18F1493 3 3

NAME OF OFFEROR OR CONTRACTOR

AMEC ENVIRONMENT & INFRASTRUCTURE, INC.

ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A7) (B) (cy | (D) (E) (F)

Accounting Info:
18-E1-58D5-000A04-2505-1858DC8054-001 BFY: 18
Fund: El1 Budget Org: 58D5 Program (PRC): 000A04
Budget (BOC): 2505 DCN - Line ID: 1858DC8054-001
Funding Flag: Complete

Funded: $25,700.00

The total amount of award: $26,828.00. The
obligation for this award is shown in box 26.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00001 See Block 16C PR-OAR-18-01155 Zuet
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1531
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $150,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not. [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to obligate incremental funding in the amount of
$150,000.00 to this task order.
This is a Time-and-Materials (T&M) task order with a total ceiling price of $275,655.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for this order is currently $175,000.00. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).
TOCOR: Macy Taylor
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
G P S B S:ENATURE 07/27/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1531/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification:
$150,000.00
New Total Obligated Amount for this Award:
$175,000.00

Incremental Funded Amount changed: from
$25,000.00 to $175,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$150,000.00

Incremental Funded Amount changed from $25,000.00
to $175,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1858DC8077-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 00O0A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC8077-001
Amount: $150,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1531
Project#: 2001

Modification: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $25,000.00 $150,000.00 $175,000.00
Total $25,000.00 $150,000.00 $175,000.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period $275,655.00 - $275,655.00
Total $275,655.00 - $275,655.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| .

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00002 See Block 16C PR-OARR-19-00355 Zuet
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
te 1
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1531
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided
each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Increase: $75,000.00
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to obligate incremental funding in the amount of
$75,000.00 to this task order.
This is a Time-and-Materials (T&M) task order with a total ceiling price of $275,655.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.
TOCOR: Macy Taylor
LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $75,000.00
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Benjamin Delaney
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. - [N RIS LY T
A e o Y STk LI 03/04/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED
CONTINUATION SHEET

PAGE OF

EP-W-16-015/68HEOH18F1531/P00002 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) D) (E) (F)
New Total Obligated Amount for this Award:
$250,000.00
Incremental Funded Amount changed: from

$175,000.00 to $250,000.00
Buyer changed
from Michael C. Fox

to Benjamin Delaney

Contracting Officer changed
from Michael C. Fox

to Benjamin Delaney
CHANGES FOR LINE ITEM NUMBER: 1

Incremental Funded Amount changed from
$175,000.00 to $250,000.00
FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000A45-2505-1958DC9022-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9022-001
Quantity: 0
Amount: $75,000.00
Pereernts 27.20792
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued

Obligated Amount for this Modification: $75,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1531/P00002 3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0003 See Block 16C PR-OAR-13-00750 2001

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1531
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $25,655.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to obligate funding in the amount of $25,655.00 to
fully-fund this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $275,655.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.
TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $25,655.00

New Total Obligated Amount for this Award: $275,655.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 04/19/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-16-015/68HEOH18F1531/P00003 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
Incremental Funded Amount changed: from

$250,000.00 to $275,655.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
Incremental Funded Amount changed from
$250,000.00 to $275,655.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-B-58D5-000A45-2505-1958DC9039-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) B
Budget Organization 58D5
Program (PRC) O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9039-001
Amount: $12,968.09
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1958DC9039-002
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O00OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9039-002
Amount: $12,686.91
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
Continued

$25,655.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEQH18F1531/P00003 3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive

www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00004 See Block 16C Zuet

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) [9A- AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1531
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -521,606.73
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $21,606.73 from
this task order.

TOCOR: Macy Taylor

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: -$21,606.73
New Total Obligated Amount for this Award: $254,048.27
Incremental Funded Amount changed: from

$275,655.00 to $254,048.27

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 12/13/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1531/P00004 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
-$21,606.73

Incremental Funded Amount changed from
$275,655.00 to $254,048.27

CHANGES FOR ACCOUNTING CODE:
19-20-C-58D5-000A45-2505-1958DC39022-001
Amount changed from $75,000.00 to $53,393.27

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
PR-OAR-18-00733 1 3

3. AWARD/ 4. ORDER NUMBER
EFFECTIVE DATE

2. CONTRACT NO.
EP-W-16-015

07/09/2018|68HEOH18F1532

6. SOLICITATION
ISSUE DATE

5. SOLICITATION NUMBER

b. TELEPHONE NUMBER (No collect calls)  [8. OFFER DUE DATE/LOCAL TIME
202-564-2550 ET

7. FOR SOLICITATION a. NAME

INFORMATION CALL: Michael Fox
9. ISSUED BY CODE |HPOD
HPOD

US Environmental Protection Agency

10. THIS ACQUISITION IS UNRESTRICTED OR U seT AsIDE: % FOR:

WOMEN-OWNED SMALL BUSINESS
O (WOSB) ELIGIBLE UNDER THE WOMEN-OWNED

SMALI | RIISINFSS PROGRAM
NAIcs: 541620

[] SMALL BUSINESS
[[] HUBZONE SMALL

William Jefferson Clinton Building BUSINESS [ eowoss

1200 Pennsylvania Avenue, N. W. Di;ggi%%ﬁiD 0 &) SizESTANDARDE 9L B O
Mail Code: 3803R SMALL BUSINESS

Washington DC 20460

11. DELIVERY FOR FOB DESTINA- 12. DISCOUNT TERMS 13b. RATING

TION UNLESS BLOCK IS
MARKED

[J13a. THIS CONTRACT ISA

RATED ORDER UNDER
DPAS (15 CFR 700)

14. METHOD OF SOLICITATION

K] SEE SCHEDULE Orra Cire O RFP
15. DELIVER TO CODE [OAR /OAP 16. ADMINISTERED BY CODE [HPOD
OAR/OAP HPOD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62101J

OAR/OAP

Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 | FACILITY|
OFFEROR CODE

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL

751 Arbor Way

Ste 180

Blue Bell PA 194221972

(b)4)

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE RTP FMC

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

reference.

commence is July 9, 2018.

the Attachment A Statement of Work

dated May 25, 2018 (7 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by

The effective date for performance to

The Contractor shall perform in accordance with
(4 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See Schedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$33,516.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
X 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA
ADDENDA

O ARE  [J ARE NOT ATTACHED.
LJARE  [X]ARE NOT ATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT: OFFER
DATED . YOUR OFFER ON SOLICITATION (BLOCK 5),
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH
HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (Type or print) 31c. DATE SIGNED

Michael C. Fox

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212
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19. 20. 21. 22. 23. 24,
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY | UNIT UNIT PRICE AMOUNT
$33,516.00.
This is a Time-and-Materials (T&M) task order
with a total ceiling price of $33,516.00, which
the Contractor is not authorized to exceed. The
Contractor exceeds at its own risk.
The total obligated/funded ceiling amount for
this order is currently $2,700.00. This order is
incrementally funded as detailed in Attachment B
Summary of Amounts and Ceilings and Attachment B
is hereby incorporated (1 page).
Contracting Officer's Representative (COR) for
this task order:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov
Alternate COR:
Melissa Puchalski, (202) 343-9882,
Puchalski.Melissa@epa.gov
The services of this order are for severable.
TOCOR: Macy Taylor
Period of Performance: 07/0%/2018 to 07/08/2019
0001 Support for NADP Non-routine Operations and
Shipping
Accounting Info:
Continued ...
32a. QUANTITY IN COLUMN 21 HAS BEEN
[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!
32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32¢c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE
32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE
33. S8HIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER  |40. PAID BY
41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT 42a. RECEIVED BY (Print)
41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



REFERENCE NO. OF DOCUMENT BEING CONTINUED

CONTINUATION.SHEET EP-W-16-015/68HEOH18F1532

PAGE OF

3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(&) (B) (C) (D) (E) (E}

EFY: 19 Fund: C Budget Org: 58D5 Program
000R45 Budget (BOC): 2505 DCN - Line ID:
1858DC8049-001

Funding Flag: Complete

Funded: $2,700.00

18-19-C-58D5-000A45-2505-1858DC8042-001 BFY: 18

(PRC) :

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ATTACHMENT A
Statement of Work

Title: Support for NADP Non-Routine Operations and Shipping
Contract #: EP-W-16-015
Project #: 2002
Period of Performance: 7/9/2018 to 7/8/2019
EPA Key Personnel

Task Order Project Officer (TOPQO)/Contract Level Project Officer (PO):
Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Alternate TOPO:

Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Contracting Officer (CO):

Michael Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2550

email: fox.michael @epa.gov



STATEMENT OF WORK
I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of
the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional
monitoring program which currently consists of approximately 95 monitoring stations nationwide. The
Environmental Protection Agency (EPA) coordinates the operation of the network in cooperation with
numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

e Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

e Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

e Monitor the status and trends in regional air quality and atmospheric deposition;

e Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

e Improve our understanding of PM and ozone formation;

e Validate and improve atmospheric models;

e Provide data for health-based research and epidemiology studies;

e Assess the effectiveness of EPA’s emission reduction programs; and

e Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO3"), ammonium (NH4"),
sulfur dioxide (SO2), nitric acid (HNO3), chloride (CI") and the base cations (Na*, K*, Mg?*and Ca") using a 3-
stage filter pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly
meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors
include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO).

CASTNET O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide for site operator support for the National Atmospheric
Deposition Program’s (NADP’s) networks outside of the support provided through the CASTNET Base
Program (Task Orders 3 and 4). The purpose of this task order is to provide for non-routine support associated
with operating NADP sites that are co-located with CASTNET.

Additionally, under this Task Order the contractor shall prepare and purchase the shipping labels, as well as
cover the freight charges associated with using the shipping labels for NADP’s National Trends Network
(NTN) for sites supported by CASTNET, but not covered under Task Orders 3 and 4. The sites that receive
shipping labels are included in Table 2.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE



The tasks to be performed under this task order are consistent with the activities authorized in CLIN 22 of the
contract’s Statement of Work.

IV. TECHNICAL DIRECTION
L. Prepare a Technical Proposal & Cost Estimate

The Contractor shall prepare a Task Order Proposal in accordance with the terms and conditions of contract
clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity contract.

2. Non-Routine Site Operator Support

The Contractor shall be responsible for supporting the EPA-sponsored CASTNET operators for NADP
networks not supported by Task Orders 3 and 4 or for work not covered in the scope for Task Orders 3 and 4.
Currently, this includes MDN sites (Table 1) and non-routine work at NADP sites co-located with CASTNET
including:
A. Contacting potential site operators to review the responsibilities and time commitment required for
installation and weekly and/or bi-weekly deployment of samplers;
B. Supporting non-routine maintenance visits to make repairs; and
C. Assisting the NADP Program Office with site status updates, including site location changes, site
operator status changes, etc. for sites not included in the SOW for Task Orders 3 and 4.

Site operators supported by this task order will be responsible for:
A. Installation of the sampling system, if not previously installed prior to the start of this task order;
B. Routine sampling procedures, which involve sample change out every Tuesday; and
C. Shipping samples collected to the NADP Central Analytical Laboratory at the University of Illinois.

Table 1 CASTNET Sites/Site Operators Funded for MDN Operations under Task Order 2

ANA115, MI

3. Sample Shipping

The contractor shall provide shipping labels to NTN sites where full site operator support is not required and to
MDN sites supported by Task Order 2, if required. For NTN this will include shipping for NTN bottles once per
week and bulk shipping for buckets every six weeks. For MDN, this will include shipping for sample coolers
once per week. Sites requiring shipping labels are included in Table 2.

Table 2 CASTNET Sites Requiring Shipping Labels

CO08 NTN Four Mile Peak US Forest Service

CO92 NTN Sunlight Peak US Forest Service

MI52 MDN Ann Arbor Lake Michigan Air
Directors
Consortium

MI98 NTN Raco US Forest Service

MN18 NTN Fernberg US Forest Service



NY22 NTN Akwesansne US EPA Clean Air
Mohawk-Fort Markets Division
Covington

4. NADP Site Repairs

The contractor shall perform basic site repairs on an as-needed basis at the NADP sites supported by the US
EPA’s Clean Air Markets Division. The TOPO will provide technical direction as needed for these repairs. For
the purposes of the cost estimate, the contractor shall include two repair trips. If fewer than two trips are
required, the EPA will not be invoiced for the repair trips.

V. DELIVERABLES AND SCHEDULE

1. Technical Proposal & Cost Estimate
The contractor shall deliver a Task Order Proposal and cost estimate in accordance with clause B.7 Task Order
Ordering Procedures of the contract. The proposal shall be submitted 10 days after receipt of the SOW.

2. Monthly Progress Report

The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing the
progress made, issues encountered or expected, work planned for the next reporting period and costs. These
reports shall comply with contract clauses F.1 Monthly Progress Report and F-5 Reports of work. Reports shall
be delivered electronically.

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Task Order Project Officer (Taylor Macy) I

EPA Alternate TOPO (Melissa Puchalski) 1



EP-W-16-015
Project#: 2002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount

Base Period = $2,700.00 $2,700.00

Total - $2,700.00 $2,700.00
Total Task Order Ceiling

Period Previous Amount This Action Amount

Base Period = $33,516.00 $33,516.00

Total - $33,516.00 $33,516.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0001 See Block 16C PR-OAR-18-01157 2002
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEQOH18F1532
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $10,000.00
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $33,516.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $12,700.00. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Macy Taylor

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
dil A F1L FCTROMI
R R S:GMATURE | 37 /57 /5018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1532/P00001 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award:
$12,700.00

Incremental Funded Amount changed: from
$2,700.00 to $12,700.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $10,000.00
Incremental Funded Amount changed from $2,700.00
to $12,700.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1858DC8078-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O00OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC8078-001
Amount: $10,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#:

68HEOH18F1532

Project#: 2002

Modification

: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts
Period Previous Amount This Action Amount
Base Period $2,700.00 $10,000.00 $12,700.00
Total $2,700.00 $10,000.00 $12,700.00
Total Task Order Ceiling
Period Previous Amount This Action Amount
Base Period $33,516.00 - $33,516.00
Total $33,516.00 - $33,516.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation

of Governm

ent’s Obligation (EPA-B-32-103).

Page1of1




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0002 See Block 16C PR-OAR-15-00356 2002

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1532
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $10,000.00
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $33,516.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $22,700.00. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Macy Taylor

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 03/21/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1532/P00002 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award:
$22,700.00

Incremental Funded Amount changed: from
$12,700.00 to $22,700.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $10,000.00
Incremental Funded Amount changed from $12,700.00
to $22,700.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000A45-2505-1958DC9023-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9023-001
Amount: $10,000.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#:

68HEOH18F1532

Project#: 2002

Modification

: PO0002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts
Period Previous Amount This Action Amount
Base Period $12,700.00 $10,000.00 $22,700.00
Total $12,700.00 $10,000.00 $22,700.00
Total Task Order Ceiling
Period Previous Amount This Action Amount
Base Period $33,516.00 - $33,516.00
Total $33,516.00 - $33,516.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation

of Governm

ent’s Obligation (EPA-B-32-103).

Page1of1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| .

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00003 See Block 16C S
6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HQAD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
te 1
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEQOH18F1532
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/28/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided
each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If requirad) Net Decrease: -5125.23
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125
The purpose of this modification is to de-obligate funding in the amount of $125.23 from
this task order.
TOCOR: Macy Taylor
LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: -$125.23
New Total Obligated Amount for this Award: $22,574.77
Incremental Funded Amount changed: from
$22,700.00 to $22,574.77
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Michael C. Fox
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I » - FL FLETROMIS
PN i e S:SHNATURE 10/16/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEQH18F1532/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: -$125.23
Incremental Funded Amount changed from $22,700.00
to $22,574.77

CHANGES FOR ACCOUNTING CODE:
19-20-C-58D5-000A45-2505-1958DC3023-001
Amount changed from $10,000.00 to $9,874.77

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, & 30

1. REQUISITION NUMBER PAGE OF
See Schedule 1 5

3. AWARD/ 4. ORDER NUMBER
EFFECTIVE DATE

2. CONTRACT NO.
EP-W-16-015

07/09/2018|68HEOHL8F1533

5. SOLICITATION NUMBER

6. SOLICITATION
ISSUE DATE

8. OFFER DUE DATE/LOCAL TIME

7. FOR SOLICITATION a. NAME b. TELEPHONE NUMBER (No collect calls)
INFORMATION CALL: Michael Fox 202-564-2550 ET
9. ISSUED BY CODE HPOD 10. THIS ACQUISITION IS UNRESTRICTED OR D SETASIDE: % FOR:
0 WOMEN-OWNED SMALL BUSINESS
HPOD SMALLBUSINESS ] (WoSB) ELIGIBLE UNDER THE WOMEN-OWNED

US Environmental Protection Agency

D HUBZONE SMALL SMAI | RIISINFSS PROGRAM

NAIcs: 541620

William Jefferson Clinton Building BUSINESS [ eowoss
1200 Pennsylvania Avenue, N. W. Di;ggi%%ﬁiD 0 &) SizESTANDARDE 9L B O
Mail Code: 3803R SMALL BUSINESS
Washington DC 20460
12. DISCOUNT TERMS 13b. RATING

11. DELIVERY FOR FOB DESTINA-
TION UNLESS BLOCK IS
MARKED

[J13a. THIS CONTRACT ISA

e 14. METHOD OF SOLICITATION

X] SEE SCHEDULE DPAS (15 CFR 700) FIRFG Cira [ &ep
15. DELIVER TO CODE OAR/OAP/CAMD 16. ADMINISTERED BY CODE [HPOD
OAR/OAP/CAMD HPOD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

Mail Code: 62104J

OAP/CAMD

Washington DC 20460

17a. CONTRACTOR/ CODE [038086125 | FACILITY|
OFFEROR CODE

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL

751 Arbor Way

Ste 180

Blue Bell PA 194221972

(b)4)

TELEPHONE NO.

18a. PAYMENT WILL BE MADE BY CODE

Multiple

[[]17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT SUCH ADDRESS IN OFFER

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a UNLESS BLOCK BELOW

IS CHECKED [ JSEE ADDENDUM
19. 20. 21. 22. 23. 24.
ITEM NO. SCHEDULE OF SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

DUNS Number: 038086125

This task order is issued in accordance with Task
Order Ordering Procedures and hereby incorporates
the base contract terms and conditions by
reference. The effective date for performance to

commence is July 9, 2018.

the Attachment A Statement of Work

dated May 21, 2018 (7 pages)
(Use Reverse and/or Attach Additional Sheets as Necessary)

The Contractor shall perform in accordance with
(7 pages)
the accepted technical proposal and cost estimate
in the amount of

and

25. ACCOUNTING AND APPROPRIATION DATA
See gchedule

26. TOTAL AWARD AMOUNT (For Govt. Use Only)
$3,718,414.00

(] 27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1, 52.212-4. FAR 52.212-3 AND 52.212-5 ARE ATTACHED.
X 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED.

ADDENDA

ADDENDA O ARE

O ARE  [J ARE NOT ATTACHED.
[X] ARE NOT ATTACHED.

[128. CONTRACTOR IS REQUIRED TO SIGN THIS DOGUMENT AND RETURN
COPIES TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER
ALL ITEMS SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL
SHEETS SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED.

[] 29. AWARD OF CONTRACT:

OFFER

DATED
INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE SET FORTH

HEREIN, IS ACCEPTED AS TO ITEMS:

. YOUR OFFER ON SOLICITATION (BLOCK 5),

30a. SIGNATURE OF OFFEROR/CONTRACTOR

31a. UNITED STATES OF AMERICA (SIGNATURE OF CONTRACTING OFFICER)

30b. NAME AND TITLE OF SIGNER (Type or print) 30c. DATE SIGNED

31b. NAME OF CONTRACTING OFFICER (Type or print)
Michael C. Fox

31c. DATE SIGNED

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV. 2/2012)
Prescribed by GSA - FAR (48 CFR) 53.212
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19.
ITEM NO.

20.
SCHEDULE OF SUPPLIES/SERVICES

21.
QUANTITY

22

23. 24,

UNIT UNIT PRICE AMOUNT

0001

$3,718,414.00.

This is a Time-and-Materials (T&M) task order
with a total ceiling price of $3,718,414.00,
which the Contractor is not authorized to exceed.

The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for
this order is currently $873,301.72. This order
is incrementally funded as detailed in Attachment
B Summary of Amounts and Ceilings and Attachment

B is hereby incorporated (1 page).

Contracting Officer's Representative (COR) for
this task order:
Melissa Puchalski, (202) 343-9882,

Puchalski.Melissa@epa.gov

Alternate COR:
Macy Taylor, (202) 343-9183, Macy.Taylor@epa.gov

The services of this order are for severable.
TOCOR: Melissa Puchalski
Period of Performance: 07/09/2018 to 07/08/2019

Base Operations
Requisition No: PR-OAR-18-00478, PR-OAR-18-00737,

PR-OAR-18-00878, PR-OAR-18-00941, PR-0CAR-18-00950

Continued

32a. QUANTITY IN COLUMN 21 HAS BEEN

[ ] RECEIVED [] INSPECTED [ ] ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED!

32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER 35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR
[ ] COMPLETE [ ]PARTIAL [ ] FINAL
[ ] PARTIAL [] FINAL
38. SIRACCOUNT NUMBER 39. S/R VOUCHER NUMBER  [40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD)

42d. TOTAL CONTAINERS

STANDARD FORM 1449 (REV. 2/2012) BACK



CONTINUATION SHEET

[REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-16-015/68HEQH18F1533

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT &

INFRASTRUCTURE SOLUTIONS, INC.

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(E}

Accounting

Accounting

Accounting

Accounting

Accounting

Accounting

Accounting

Accounting
Continued

Info:

18-E1-58D5-000A04-2505-1858DC8064-001 BFY: 18
Fund: El1 Budget Org: 58D5 Program (PRC): 000A04
Budget (BOC): 2505 DCN - Line ID: 1858DC8064-001
Funding Flag: Partial

Funded: $42,519.00

Info:

18-19-C-58D5-000A45-2505-1858DC8051-001 BFY: 18
EFY: 19 Fund: C Budget Org: 58D5 Program (PRC):
000R45 Budget (BOC): 2505 DCN - Line ID:
1858DC8051-001

Funding Flag: Partial

Funded: $611,520.00

Info:

17-18-B-58D5-102A45-2505-1858DC8051-002 BFY: 17
EFY: 18 Fund: B Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1858DC8051-002

Funding Flag: Partial

Funded: $42,231.43

Info:

17-18-C-58D5-102A45-2505-1858DC8051-003 BFY: 17
EFY: 18 Fund: C Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1858DC8051-003

Funding Flag: Partial

Funded: $80,156.16

Info:

18-E1-58D5-000A04-2505-1858DC8051-004 BFY: 18
Fund: E1 Budget Org: 58D5 Program (PRC): 000A04
Budget (BOC): 2505 DCN - Line ID: 1858DC8051-004
Funding Flag: Partial

Funded: $16,990.00

Info:

17-18-B-58D5-102A45-2505-1858DC8065-001 BFY: 17
EFY: 18 Fund: B Budget Org: 58D5 Program (PRC):
102245 Budget (BOC): 2505 DCN - Line ID:
1858DC8065-001

Funding Flag: Partial

Funded: $12,666.38

Info:

17-E1D-58D5-102A04-2505-1858DC8065-002 BFY: 17
Fund: E1D Budget Org: 58D5 Program (PRC): 102A04
Budget (BOC): 2505 DCN - Line ID: 1858DC8065-002
Funding Flag: Partial

Funded: $31,275.77

Info:

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

eiop LN L S EP-W-16-015/68HEOH18F1533 4 5

NAME OF OFFEROR OR CONTRACTOR

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.

ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT
(A7) (B) (cy | (D) (E) (F)

Fund: El1 Budget Org: 53GS Program (PRC):
000A0O4XPM Budget (BOC): 4183 DCN - Line ID:
1853PM8063-001

Funding Flag: Partial

Funded: $34,784.00

Accounting Info:
17-18-C-58D5-102A45-2505-1858DC8026-001 BFY:

102245 Budget (BOC): 2505 DCN - Line ID:
1858DC8026-001

Funding Flag: Partial

Funded: $723.25

Accounting Info:
17-18-B-58D5-102A45-2505-1858DC8026-002 BFY:

102245 Budget (BOC): 2505 DCN - Line ID:
1858DC8026-002
Funding Flag: Partial
Funded: $435.73
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711
Continued

18-E1-53GS-000A04XPM-4183-1853PM8063-001 BFY:

18

17

EFY: 18 Fund: C Budget Org: 58D5 Program (PRC):

17

EFY: 18 Fund: B Budget Org: 58D5 Program (PRC):

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY |UNIT UNIT PRICE AMOUNT

(A7) (B) (cy | (D) (E) (F)

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center (AA216-01)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



ATTACHEMENT A

Statement of Work
Title: CASTNET Base Program
Contract #: EP-W-16-015
Project #: 2003
Period of Performance: 7/9/2018 to 7/8/2019
EPA Key Personnel

Task Order Project Officer (TOPO)/Contract Level Project Officer (PO):
Melissa Puchalski

Clean Air Markets Division (OAP/OAR/CAMD)

1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9882

email: puchalski.melissa@epa.gov

Alternate TOPO:

Taylor Macy

Clean Air Markets Division (OAP/OAR/CAMD)
1200 Pennsylvania Ave., NW

Mail Code 6204M

Washington, DC 20460

phone: (202) 343-9183

email: macy.taylor@epa.gov

Contracting Officer (CO):

Mike Fox

Contracting Officer

Administrative Contract Service Center
1200 Pennsylvania Ave N.W.

Mail Code 3803R

Washington DC 20460

phone: (202) 564-2640

email: Fox.Michael @epa.gov




STATEMENT OF WORK

I. INTRODUCTION

The Clean Air Status and Trends Network (CASTNET) is a long-term environmental monitoring network that
measures changes in ambient air quality and assesses atmospheric deposition over broad geographic regions of
the U.S. (https://www.epa.gov/castnet). Operating since 1987, CASTNET has evolved into a robust regional
monitoring program which currently consists of approximately 95 monitoring stations nationwide. The
Environmental Protection Agency (EPA) coordinates the operation of the network in cooperation with
numerous federal, tribal, state and local partners.

The primary monitoring objectives of CASTNET are to:

Provide high quality data on atmospheric deposition, rural ground level ozone and other forms of
atmospheric pollution;

Support the primary and secondary ozone NAAQS and provide data on NAAQS compliance in rural
areas;

Monitor the status and trends in regional air quality and atmospheric deposition;

Assess and report on geographic patterns and long-term, temporal trends in ambient air pollution and
atmospheric deposition;

Improve our understanding of PM and ozone formation;

Validate and improve atmospheric models;

Provide data for health-based research and epidemiology studies;

Assess the effectiveness of EPA’s emission reduction programs; and

Support science and ecosystem studies.

CASTNET sites measure weekly average concentrations of sulfate (SO4>), nitrate (NO3"), ammonium (NH4"),
sulfur dioxide (SO2), nitric acid (HNO3), chloride (CI") and the base cations (Na*, K*, Mg?*and Ca") using a 3-
stage filter pack. In addition, each site may make ancillary measurements, including hourly ozone (O3), hourly
meteorology, ammonia (NH3) gas using passive devices, and trace-level gases. Trace-level gas monitors
include reactive oxidized nitrogen (NOy), nitric oxide (NO), sulfur dioxide (SO2) and carbon monoxide (CO).

CASTNET O3, meteorological, and trace gas measurements follow the requirements in the Code of Federal
Regulations (CFR) and EPA’s Quality Assurance Handbook.

II. PURPOSE

The primary purpose of this task order is to provide for routine activities and provisions associated with
operating the CASTNET base program. All tasks shall be performed in accordance with the contract’s
Statement of Work.

Tasks performed under this task order will cover the operation of all sites, excluding those Tribal sites covered
under Task Order 4.

III. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this task order are consistent with the activities authorized in CLINs 1 through
21 of the contract’s Statement of Work.

IV. TECHNICAL DIRECTION



1. Prepare a Proposal

The Contractor shall prepare a Task Order Technical Proposal and Cost Estimate in accordance with the terms
and conditions of contract clauses B.2 entitled Fixed Rates for Services — Indefinite delivery/Indefinite quantity
contract.

2. Base Operations

The contractor shall perform the tasks and subtasks listed in the SOW for Task Order 2003 as delineated in the
CASTNET V contract SOW and Amec Foster Wheeler’s technical proposal. Descriptions of the technical
approach and methods are found in the CASTNET QAPP v 9.0 and the technical proposal. The number of
applicable sites, units and estimated hours for the CLINs, as described in the contract’s SOW, that shall be
delivered are as follows:

CLIN DESCRIPTION SITES UNITS HOURS
1 Core Operations 1 12 14,880
2 Dry Dep Filterpack w/ operator 50 600 3,486
3 Dry Dep Filterpack w/o operator 9 108 627
4 Ozone Monitoring w/ operator 49 588 3,434
5 Ozone Monitoring w/o operator 24 140
6 Meteorology w/ operator 24 12
7 Meteorology w/o operator 24 12
8

9 Trace Gas NOy w/o operator 24 37

2

2

2

Trace Gas NOy w/ operator 4 48 74

2

10 Trace Gas SO2 w/ operator 1 12 8
1

12 Trace Gas CO w/ operator 12 5

14 Filter Media Analysis 59 3,487

15 Artificial precipitation audit sample 1 15 =

16 Operation of an NADP AMoN site co-located w/ CASTNET 30 360 54

17 Operation of an NADP NTN site co-located w/ CASTNET 17 204 20

18 Operation of an NADP NTN site not co-located w/ 6 72 7

CASTNET

19 Operation of IMPROVE sampler co-located with CASTNET 2 24 2

20 Acquisition and Management of NPS, BLM-WSO Data 31 372 86
TOTAL HOURS 22,886

Attachment 1 describes which CLINSs shall be performed at each site. The table above is a summary of
Attachment 1. The table above shows SITE/YEAR as the number of CLINs ordered for that site per 12-months.
The UNIT is the number of site-months ordered for each CLIN.

V. DELIVERABLES AND SCHEDULE

1. Proposal
The contractor shall deliver a Task Order Technical and Cost Proposal in accordance with clause B.7 Task
Order Ordering Procedures of the contract. The proposal shall be submitted 10 days after receipt of the SOW.

2. Monthly Progress Report
The contractor shall prepare and submit a monthly progress report by the 15" of each month summarizing the
progress made, issues encountered or expected, work planned for the next reporting period and costs. These



reports shall comply with contract clauses F.3 Reports of Work and F.5 Monthly Progress Report. Reports shall
be delivered electronically.

3. Additional Deliverables
The contractor shall deliver the following reports electronically, as described in the contract SOW:

Daily Data Submittal 24 hours from collection of data
Monthly Data Submittal At the end of each month
Quarterly Data Submittal 120 days after each quarter

Quarterly Data Report 90 days after each quarter

Annual Report Draft August 15, 2017

QA Quarterly Report 30 days after completion of quarters 1, 2, 3
QA Annual Report 30 days after completion of quarter 4

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Mike Fox) 1
EPA Project Officer (Melissa Puchalski) il

EPA Alternate (Taylor Macy) I}



Attachment 1. Matrix of CLINs by CASTNET Site ID

SITE_ID

ABT147

ACA416
ALH157
ALL
ANA115
ARE128
ASH135
BAS601
BBE401
BEL116
BFT142
BUF603
BVL130
BVL530
BWR139
CAD150
CAN407
CAT175
CDR119
CDZ171
CHA467
CKT136
CND125
CNT169
co9%4
CHCA432
cow137
CTH110
CvL151
DCP114
DEN417
DIN431
DUKO008
EGB181
ESP127
EVE419
FOR605
GA20
GAS153

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

CLINs
10

12

12

12

14

59.11

59.11

59.11
59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11
59.11

59.11

59.11
59.11

59.11

59.11
59.11
59.11

59.11

59.11
59.11

59.11

59.11

15

15

16
12

12

12

12

12

12

12
12

12
12

12

17
12

12

12
12

12

12

12

12

12

18

12

12

19

12

20

12

12
12

12

12

12

12

12
12

12
12



GLR468
GRB411
GRC474
GRS420
GTH161
HOW191
HOX148
HWF187
IRL141
JoT403
KEF112
KNZ184
LAV410
LRL117
MAC426
MCK131
MCK231
MEV405
MKG113
NC4s5
NEC602
NIC001
NY52
OR97
OXF122
PAL190
PAR107
PED108
PETA427
PIN414
PND165
PNF126
PRK134
PSU106
QAK172
QAK572
ROM206
ROMA406
SAL133
SEK430
SHE604
SHN418
SND152
SPD111
STK138
SUM156

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

59.11

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12

12



THR422
UNDO002
uvL124
VIN140
vOY413
VPI120
WA21
WFM105
WNC429
WSP144
WST109
YEL408
YOS404
Total

Count

12

12

12

12

12

12 600

12

12

12

12

12

12

12

108 588

9 49

24

24

24

48

24

12

12

59.11

59.11

59.11

59.11

59.11

59.11

59.11

3487

59

12

12

12
15 360
1 30

12

12
12
12
12
12
12
12

204 72 24 372

17 6 2 31



EP-W-16-015
Project# 2003

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount

Base Period - $873,301.72 $873,301.72

Total - $873,301.72 $873,301.72
Total Task Order Ceiling

Period Previous Amount This Action Amount

Base Period - $3,718,414.00 $3,718,414.00

Total - $3,718,414.00 $3,718,414.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00001 see Block 16C see Bohedule 2003
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $860,277.16
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $860,277.16
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $3,718,414.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $1,733,578.88. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 07/26/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00001 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification:
$860,277.16
New Total Obligated Amount for this Award:
$1.,. 733,578 .88

Incremental Funded Amount changed: from
$873,301.72 to $1,733,578.88

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$860,277.16

Incremental Funded Amount changed from
$873,301.72 to $1,733,578.88

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-C-58D5-102A45-2505-1858DC8050-001
Beginning FiscalYear 17
Ending Fiscal Year 18
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 102A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC8050-001
Amount: $42.16
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1858DC8079-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 000A45
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1858DC8079-001
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00001 3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Amount: $850,000.00
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-BR-58D5X03-000A45-2505-1858DC8079-002
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) BR
Budget Organization 58D5X03
Program (PRC) 00O0A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC8079-002
Amount: $10,235.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1533
Project#: 2003

Mod#: PO0001

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $873,301.72 $860,277.16 $1,733,578.88
Total $873,301.72 $860,277.16 $1,733,578.88

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - - $3,718,414.00
Total - - $3,718,414.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00002 see Block 16C PR-ORD-18-01865 2003
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $11,280.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $11,280.00
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $3,718,414.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $1,744,858.88. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 08/15/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00002 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $11,280.00
New Total Obligated Amount for this Award:
$1,744,858.88

Incremental Funded Amount changed: from
$1,733,578.88 to $1,744,858.88

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $11,280.00
Incremental Funded Amount changed from
$1,733,578.88 to $1,744,858.88

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-26UC000-000FK8XPW-2532-26A6A-1826UCE034-00
1
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 26UC000
Program (PRC) OOOFK8XPW
Budget (BOC) 2532
Job # (Site/Project)
Cost Organization 26A6A
DCN-LineID 1826UCE034-001
Amount: $11,280.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1533
Project#: 2003

Mod#: PO0002

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $1,733,578.88 $11,280.00 $1,744,858.88
Total $1,733,578.88 $11,280.00 $1,744,858.88

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - - $3,718,414.00
Total - - $3,718,414.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00003 see Block 16C PR-ORD-18-02423 2003
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015
68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $85,392.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $85,392.00
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $3,718,414.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $1,830,250.88. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
N R - FLFLTROMIS
RERFE R S:ENATURE 09/12/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEQH18F1533/P00003 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $85,392.00
New Total Obligated Amount for this Award:
$1,830,250.88

Incremental Funded Amount changed: from
$1,744,858.88 to $1,830,250.88

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification: $85,392.00
Incremental Funded Amount changed from
$1,744,858.88 to $1,830,250.88

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-26CF000-000FK6XR2-2532-26A6A-1826CFE055-00
1
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 26CF000
Program (PRC) OOOFK6XR2
Budget (BOC) 2532
Job # (Site/Project)
Cost Organization 26A6A
DCN-LineID 1826CFE055-001
Amount: $85,392.00
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1533
Project#: 2003

Mod#: PO0O003

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $1,744,858.88 $85,392.00 $1,830,250.88
Total $1,744,858.88 $85,392.00 $1,830,250.88

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - - $3,718,414.00
Total - - $3,718,414.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
P00004 See Block 16C PR-OAR-15-00136 2003

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $132,942.62
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $132,942.62
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $3,718,414.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $1,963,193.50. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 12/06/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-16-015/68HEOH18F1533/P00004 2 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (Cy D) (E) (F)

LIST OF CHANGES:
Reason for Modification: Supplemental Agreement
for work within scope
Obligated Amount for this Modification:
$132,942.62
New Total Obligated Amount for this Award:
$1,963,193.50

Incremental Funded Amount changed: from
$1,830,250.88 to $1,963,193.50

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$132,942.62

Incremental Funded Amount changed from
$1,830,250.88 to $1,963,193.50

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1958DC9008-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) O0O0OA45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9008-001
Amount: $117,911.80
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
18-E1-58D5-000A04-2505-1958DC%008-002
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) EI1
Budget Organization 58D5
Program (PRC) 000A04
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00004 3 3
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

DCN-LineID 1858DC9008-002
Amount: $15,030.82
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1533
Project#: 2003

Mod#: PO0O004

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $1,830,250.88 $132,942.62 1,963,193.50
Total $1,830,250.88 $132,942.62 1,963,193.50

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - - $3,718,414.00
Total - - $3,718,414.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).
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1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00005 See Block 16C See Schedule 2003

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)

751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.

Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $853,229.79
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $853,229.79
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $3,718,414.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $2,816,423.29. This
order is incrementally funded as detailed in Attachment B Summary of Amounts and Ceilings
and Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Tomeka Hall

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. . . FLECTROMI S
S i e Il]"'J o SIGNHATURL 02/13/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET EP-W-16-015/68HEQH18F1533/P00005 2 2

NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.

ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Delivery Location Code: OAR/OAP/CAMD
OAR/OAP/CAMD

US Environmental Protection Agency
1200 Pennsylvania Avenue NW

Mail Code: 62104J

OAP/CAMD

Washington DC 20460 USA

Period of Performance: 07/09/2018 to 07/08/2019

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110

NSN 7540-01-152-8067



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00006 See Block 16C 2oy

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) [9A- AMENDMENT OF SOLICITATION NO.

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)

751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.

Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
E. IMPORTANT: Contractor is not [lis required to sign this documentandreturn ____  copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add the lines of accounting to this task order for
Mod P00005 for a total of $853,229.79 .The funding information did not transfer to the
modification.

All other terms and conditions remain unchanged.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $3,718,414.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Tomeka Hall

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. . . FLECTROMI S
S i e Il]"'J o SIGNHATURL 02/13/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEQH18F1533/P00006 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Accounting Info:
18-19-B-58D5-000A45-2505-1958DC9019-001 BFY: 18
EFY: 19 Fund: B Budget Org: 58D5 Program (PRC):
000245 Budget (BOC): 2505 DCN - Line ID:
1958DC2019-001

Funded: $32,788.69

Accounting Info:
18-19-C-58D5-000A45-2505-1958DC9019-002 BFY: 18
EFY: 19 Fund: C Budget Org: 58D5 Program (PRC):
000245 Budget (BOC): 2505 DCN - Line ID:
1958DC92019-002

Funded: $20,441.10

Accounting Info:
19-20-C-58D5-000A45-2505-1958DC9013-001

BFY: 19 EFY: 20 Fund: C Budget Org: 58D5 Program

(PRC) : 000A45 Budget (BOC): 2505 DCN - Line ID:
1958DC2013-001
Funded:$800,000.0
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0007 See Block 16C See Schedule 2003

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.

Attn: JOSEPH FARRELL
751 Arbor Way

Ste 180

Blue Bell PA 194221972

(X)]

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 38086125 FACILITY CODE

X |EP-W-16-015
68HEOH18F1533

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
06/29/2018

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended.  [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

$774,965.88

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDE:? |As ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $774,965.88

to this task order.

All other terms and conditions remain unchanged.

TOCOR: Melissa Puchalski
LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $774,965.88
New Total Obligated Amount for this Award: $3,591,389.17

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Tomeka Hall

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

TR T T L

16C. DATE SIGNED

FLECTROMC

BENATURL | 93 /71 /2019

(Signature of Contracting Officer)

Previous edition unusable

STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00007 2 4
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Total Ceiling Amount for this Award: $3,718,414.00

Incremental Funded Amount changed: from
$2,816,423.29 to $3,591,389.17

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$774,965.88

Incremental Funded Amount changed from
$2,816,423.29 to $3,591,389.17

NEW ACCOUNTING CODE ADDED:
Account code:
18-E1-58D5-000A04-2505-1958DC%033-001
Beginning FiscalYear 18
Ending Fiscal Year
Fund (Appropriation) E1
Budget Organization 58D5
Program (PRC) 000A04
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9033-001
Quantity: 0
Amount: $39,547.40
Percent: 1.06356
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000A45-2505-1958DC9026-001
Beginning FiscalYear 19
Ending Fiscal Year 20

Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O0O0A45
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1858DC9026-001
Quantity: 0

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00007 3 4
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Amount: $725,000.00
Percents 19.49756
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
19-20-C-58D5-000A45-2505-1958DC9024-001
Beginning FiscalYear 19
Ending Fiscal Year 20
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O0O0A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9024-001
Quantity: 0
Amount: $6,053.48
Percent: .1628
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

NEW ACCOUNTING CODE ADDED:
Account code:
18-E1-53GS-000A04XPM-4183-1953PM2031-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) E1
Budget Organization 53GS
Program (PRC) OO0OAQ4XPM
Budget (BOC) 4183

Job # (Site/Project)

Cost Organization
DCN-LineID 1853PM9031-001
Quantity: 0

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00007 4 4
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B)

(C)

(D)

(E)

(F)

Amount: $4,365.00
Percéents .11739
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO000S See Block 16C PR-OAR-135-00678 2003

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)

751 Arbor Way
Ste 180 < 10A. MODIFICATION OF CONTRACT/ORDER NO.

Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 38086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $127,024.83
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to add incremental funding in the amount of $127,024.83
to this task order.

This is a Time-and-Materials (T&M) task order with a total ceiling price of $3,718,414.00,
which the Contractor is not authorized to exceed. The Contractor exceeds at its own risk.

The total obligated/funded ceiling amount for this order is currently $3,718,414.00. This
order is now fully-funded as detailed in Attachment B Summary of Amounts and Ceilings and
Attachment B is hereby incorporated (1 page).

TOCOR: Melissa Puchalski

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
I = - FLFLTROMIS
PNirkerr o _opn o S:ENATURE 04/05/2019
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEOH18F1533/P00008 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Obligated Amount for this Modification:
$127,024.83
New Total Obligated Amount for this Award:
$3,718,414.00

Incremental Funded Amount changed: from
$3,591,389.17 to $3,718,414.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this Modification:
$127,024.83
Incremental Funded Amount changed from
$3,591,389.17 to $3,718,414.00
FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-19-C-58D5-000A45-2505-1958DC9036-001
Beginning FiscalYear 18
Ending Fiscal Year 19
Fund (Appropriation) C
Budget Organization 58D5
Program (PRC) 0O0O0A45
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1858DC9036-001
Amount: $127,024.83
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



Contract#: EP-W-16-015

Task Order#: 68HEOH18F1533
Project#: 2003

Mod#: PO0008

ATTACHMENT B
SUMMARY OF TASK ORDER OBLIGATION/CEILING AMOUNTS

Total Funding/Obligation Amounts

Period Previous Amount This Action Amount
Base Period $3,591,389.17 $127,024.83 $3,718,414.00
Total $3,591,389.17 $127,024.83 $3,718,414.00

Total Task Order Ceiling

Period Previous Amount This Action Amount
Base Period - - $3,718,414.00
Total - - $3,718,414.00

Note: This task order is incrementally funded in accordance with contract clause B.5 Limitation
of Government’s Obligation (EPA-B-32-103).

Page1of1



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0000Y See Block 16C 2oy

6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HPOD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) (x) [9A- AMENDMENT OF SOLICITATION NO.
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC
Attn: JOSEPH FARRELL 9B. DATED (SEE ITEM 11)
751 Arbor Way
Ste 160 < 10A. MODIFICATION OF CONTRACT/ORDER NO.
Blue Bell PA 194221972 EP-W-16-015

68HEOH18F1533
10B. DATED (SEE ITEM 13)
CODE 038086125 FACILITY CODE 06/29/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -5170,076.80
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X EPA-B-32-103 - LIMITATION OF GOVERNMENT'S OBLIGATION

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 038086125

The purpose of this modification is to de-obligate funding in the amount of $170,076.80
from this task order.

TOCOR: Melissa Puchalski

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: -$170,076.80

New Total Obligated Amount for this Award: $3,548,337.20
Incremental Funded Amount changed: from

$3,718,414.00 to $3,548,337.20

CHANGES FOR LINE ITEM NUMBER: 1

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Michael C. Fox

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
A i - F1L FCTROMI
R Fat A S S:GMATURE | 3717 /9020
(Signature of person authorized to sign) (Signature of Contracting Officer)
Previous edition unusable STANDARD FORM 30 (REV. 11/2016)

Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-16-015/68HEQH18F1533/P00009 2 2
NAME OF OFFEROR OR CONTRACTOR
WOOD ENVIRONMENT & INFRASTRUCTURE SOLUTIONS, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (C) (D) (E) (E)

Obligated Amount for this Modification:
-$170,076.80

Incremental Funded Amount changed from
$3,718,414.00 to $3,548,337.20

CHANGES FOR ACCOUNTING CODE:

19-20-C-58D5-000A45-2505-1958DC3013-001
Amount changed from $800,000.00 to $629,923.20

Period of Performance: 07/09/2018 to 07/08/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



